



Town of Palisade

Request for Proposals

Design Build Broadband Middle Mile & Carrier Neutral Locations

ADDENDUM TO: RFP-PAL-IT-1-23

Answers to questions from Pre-bid meeting and site visit on January 4, 2023 – 1:30pm

- The building is a 3 Phase Power to the CNL
- Sub-panel in the CNL room is 100 amp service – will need to add amp service to 250
- Generator needed as part of this project – battery back up
- Need to remove existing sprinklers in room and install fire suppression for electronics that is not water
- Outside A/C needed in bid – need 2 units
- Need 2 conduits into building
- Access Control System needs to be included to new door to CNL room
- The connection to fiber on I-70 is on the north side of the highway
- The middle mile fiber from I-70 needs to follow the east side of Elberta – construction will be occurring on the west side in 2024
- Need 144 strands in middle mile cable
- There is conduit in Iowa Street that can be used

Questions Regarding this RFP has been extended to Wednesday, January 11, 2023 at 3:00 pm.

Send questions to finance@townofpalisade.org

In attendance at Pre-bid meeting:

Chase Krogsrund – Clear Network

Steve Wilson – Clear Network

Mike Seriani – Mark Construction

Gene Fourney – Technology West